

MOPANI DISTRICT MUNICIPALITY**SUPPLY CHAIN MANAGEMENT****DATE: 19 MARCH 2026****ERRUTUM 1.MDM 2025/26-22 AND 23****BID NO.: MDM2025/26-22 AND 23: RITAVI II REGIONAL WATER SCHEME (SUB SCHEME 2) CONTRACT 001 AND 002.****SUBJECT: ERRUTUM-EXTENSION OF BID CLOSING DATE DUE ISSUING OF ADDENDUM IN THE BOQ.****1. DETAILS OF ERRUTUM:**

The purpose of this erratum is to notify all prospective bidders of MDM 2025/26-22 and 23 Ritavi II Regional Water Scheme (Sub Scheme 2) contract 001 and Contract 002 about the extension of bid closing date due to the issuing of an addendum to the BOQ which will require additional time for the contractors to price the document accordingly in order to ensure that all bids received will be competitive. The bid in terms of the initial advertisement was scheduled to close on the 23 March 2026, however due to the limited time afforded to perspective service providers due to bid document addendum, the municipality has now revised the closing date of this bid to the 27 March 2026 which will afford prospective bidders Five (5) additional days to work on their bids and ensure that competitive bids are submitted.

All prospective bidders are notified that this addendum has been uploaded on E-Tender portal and municipal website for authenticity and ease of reference. Bidders are reminded that a standard non refundable bid document fee of R1000,00 is charged for bid documents and must be paid in to the Mopani District municipality bank account.

The extension is tabulated bellow.

No	Bid Number	Bid Description	Initial bid closing date and time	Revised closing date and time
1	MDM 2025/26-22	Ritavi II Water scheme (Sub-Scheme 2) contract 001	23 March 2026 @ 12:00	27 March 2026 @ 12:00
2	MDM 2025/26-23	Ritavi II Water scheme (Sub-Scheme 2) contract 002	23 March 2026 @ 12:00	27 March 2026 @ 12:00

The municipality apologizes for any inconvenience caused and wishes all the prospective bidders good luck in the bid.

Regards,

DULY SIGNED

.....
Mogano T.J
Municipal Manager

MOPANI DISTRICT MUNICIPALITY
RITAVI II REGIONAL WATER SCHEME (SUB-SCHEME 2)
CONTRACT 002: VILLAGES WATER RETICULATION
TENDER NO.: MDM 2025/26-23
ADDENDUM NO. 01

Date: 19/03/2026

Notice is hereby given to all tenderers that the Tender Documents for the above-mentioned contract are amended as follows:

1. Contract Duration

The contract duration for the above contract shall be 24 (Twenty-Four) Months.

2. Contract Data

The provisions of **C1.2 Contract Data** shall be read and interpreted in accordance with the revised contract duration of **24** months.

Where the Contract Data currently states:

- “Due practical completion is 12 months or less as specified by tenderer”; and/or
- “The time for achieving Practical Completion of the whole Works is 12 months or as specified by tenderer”

such wording shall be deemed to be amended to read:

- “Due Practical Completion is 24 months or less as specified by tenderer”; and
- “The time for achieving Practical Completion of the whole Works is 24 months or as specified by tenderer.”

The Defects Liability Period of 12 months remains unchanged.

3. Affected Time-Related BOQ Items

All affected time-related BOQ items, including relevant Preliminary and General items, shall be aligned to the revised 24-month contract duration, the amended Contract Data, and the construction programme.

The affected BOQ items include, but are not limited to, the following:

3.1 Section A2 – Preliminary and General: Time Related Obligations

- Refer to attached BOQ for changes

3.2 Section A3 – Preliminary and General: Provisional Sums

- Refer to attached BOQ for changes

3.3 Section A4 – Preliminary and General: Prime Cost Sums

- Refer to attached BOQ for changes

4. Clarification

For avoidance of doubt, tenderers shall not assume that every time-related item is to be adjusted uniformly to 24 monthly units.

Tenderers shall price all affected time-related and programme-dependent items with due regard to:

- the revised 24-month contract duration.
- the amended Contract Data.
- the contractor's construction programme.
- the nature of the relevant item; and
- the actual period for which the relevant obligation, service, resource, supervision establishment, accommodation, plant, or site facility is required.

5. Tender Submission

Tenderers shall ensure that all pricing, programming, cash flow projections, resource planning, site establishment provisions and all other returnable information affected by the revised duration are aligned to the 24-month contract period.

This Addendum forms part of the Tender Documents and shall be read in conjunction with all other tender documentation.

Tenderers are required to acknowledge receipt of this Addendum and to include such acknowledgement in their tender submission.

ISSUED BY:	DIGES CONSULTING
DATE:	19/03/2026

SCHEDULE OF QUANTITIES

RITAVII RWS (Sub-Scheme 2) Contract 002

CONTRACT No.:

MDM2025/26-23

SECTION No.:

A2

ITEM No.		DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNTS
A2	PAYMENT REFERS	PRELIMINARY AND GENERAL - TIME RELATED OBLIGATIONS				
2.1	P SA 8.3	Contractual Requirements:				
2.1.1	P SA 8.3.1	Time related contractual requirements.	Month	24,00		
		Operate and maintain facilities on the Site:				
2.2	SABS 1200 AB	Facilities for Engineer:				
2.2.1	PS A 8.4.2.1	Furnished office - 1 No.	Month	24,00		
2.2.2	PS AB 8.2.2(b)	Telephone Calls for Engineer's Representative	Month	24,00		
2.2.3	PS AB 5.5	Survey assistants and material.	Month	24,00		
		Carport	Month	24,00		
		Personal Computer	Month	24,00		
2.3	PS A 8.4.2.2	Operation & Maintenance of Contractors Facilities for the duration of the construction period				
		Facilities for Contractor: MAIN OFFICE & SATELITE CAMPS				
2.3.1		Offices and storage sheds.	Month	24,00		
2.3.2		Workshops.	Month	24,00		
2.3.3		Living accommodation.	Month	24,00		
2.3.4		Ablution and latrine facilities.	Month	24,00		
2.3.5		Tools and equipment.	Month	24,00		
2.3.6		Water supplies, electric power and communications.	Month	24,00		
2.3.7		Dealing with water.	Month	24,00		
2.3.8		Access.	Month	24,00		
2.3.9		Plant.	Month	24,00		
2.4		Standing Time on Plant				
		Heavy Equipment				
2.4.1		Excavator - Size Cat 225.	hr			R/O
2.4.2		Excavator - TLB.	hr			R/O
2.4.3		Front end loader - bucket capacity ≤ 1.5 m3.	hr			R/O
2.4.4		Tip truck - 5 m3 capacity.	hr			R/O
2.4.5		Vibratory compaction roller - 13.5 ton.	hr			R/O
		Small Equipment				
2.4.6		Pedestrian roller - BW90 or similar.	hr			R/O
2.4.7		Vibratory plate compactor.	hr			R/O
2.4.8		Vibratory rammer.	hr			R/O
2.5		Other Time Related Obligations:				
		For all the 8 Villages	Month	24,00		
2.6		Environmental Management:				
		For all the 8 Villages	Month	24,00		
2.7		Occupational Health and Safety				
	PS A B.8.3.5.2 (a)	Provision for Safety Rep inclusive of Contractor's mark up each per 8 Villages	Month	24,00		

SCHEDULE OF QUANTITIES

RITAVII RWS (Sub-Scheme 2) Contract 002

CONTRACT No.:

MDM2025/26-23

SECTION No.:

A3

ITEM No.	DESCRIPTION	UNIT	QUANTITY	RATE	No.of Villages	AMOUNTS
A3	PAYMENT REFERS	PRELIMINARY AND GENERAL - PROVISIONAL SUMS				
3.1	PS A 8.5(a)1	Community Liaison Officer:				
3.1.1		Month	24,00	R 6 000,00	8,00	R 1 152 000,00
3.1.2	PS A 8.5(a)3	%	1 152 000,00			
3.2	PS A 8.5 (a) 2	PSC Attendance at Site Meeting:				
3.2.1		Prov.Sum	1,00	R 50 000,00	8,00	R 400 000,00
3.2.2	PS A 8.5(a)3	%	400 000,00			
3.3	PS A 8.5(b)1	Basic Skills and Construction Training:				
3.3.1		Prov. Sum	1,00	R 100 000,00	8,00	R 800 000,00
3.3.2		Prov. Sum	1,00	R 80 000,00	8,00	R 640 000,00
3.3.3	PS A 8.5(b)2	%	1 440 000,00			
3.3.4		No.	50,00	600,00		R 30 000,00
3.3.5		%	30 000,00			
3.4	PS C 8.5	Relocation/Protection of Existing Services:				
3.4.1		Prov. Sum	1,00	R 800 000,00		R 800 000,00
3.4.2	PS A 8.5(c)2	%	800 000,00			
3.5	SABS 1200 AB	Additional Tests required by Engineer:				
3.5.1		Prov. Sum	1,00	R 600 000,00		R 600 000,00
3.5.2		%	600 000,00			
3.6	PSA113	Materials: [Provisional]				
		Sum	1,00	R 500 000,00		R 500 000,00
		%	500 000,00			
3.7	PSA 8.8.2	Access Roads to the Works.				
		Prov.Sum	1,00	R 80 000,00	8,00	R 80 000,00
3.8		Safety Measures at Excavations:				
		Prov. Sum	1,00	R 120 000,00		R 120 000,00
3.9	1200-T	TRAFFICE ACCOMODATION				
	1200-T-8.3.1	Sum	1,00	R 200 000,00		R 200 000,00
	1200-A/L	Sum	1,00	R 200 000,00		R 200 000,00



SCHEDULE OF QUANTITIES

RITAVII RWS (Sub-Scheme 2) Contract 002

CONTRACT No.:

MDM2025/26-23

SECTION No.:

A4

ITEM No.	DESCRIPTION	UNIT	QUANTITY	RATE	No. of Villages	AMOUNTS
A4	PAYMENT REFERS	PRELIMINARY AND GENERAL - PRIME COST SUMS				
4.1	P SA 8.4.2.1	Personnel Computer & Phone for Engineer's Site Staff:				
4.1.1		Prov. Sum	1,00	150 000,00		150 000,00
4.1.2		%	10%			
4.2	P SA 8.4.2.1	Accommodation for Engineer's Site Staff:				
4.2.1		Month	22,00	5 500,00	8,00	968 000,00
4.2.2		%	10%			